ದಸ್ತಾವೇಜು ಹಾಳೆ
Document Sheet
DEPT. OF STAMP & REGISTRATION
100244 MAR 20 2017
09:58
₹ 3/-
INDIA R 0000200 PB6944
STAMP DUTY KARNATAKA
THE BANGALORE ADVOCATES' CO-OPERATIVE SOCIETY LTD
BACSL
ಎ I/4:
ಹಿರಿಯ ಉಪ-ನೋಂದಣಾಧಿಕಾರಿ
ಯಲಹಂಕ, ಬೆಂಗಳೂರು

BRUHATH BANGALORE MAHANAGARA PALIKE

Agreement No. 143/2017-18

143
31.3.17

This is agreement entered this day 31.3.17 between Executive Engineer, BBMP Yelahanka Division (herein after called first party) and Technical Manager, Karnataka Rural Infrastructure Development limited (KRIDL) (herein after called second party)which terms shall mean and include his heirs, successors, and legal representative as the case may be, BBMP Desires to entrust the **Asphalting to roads and improvements to drains in Attur layout 6th, 7th, 8th and 9th main road of Attur ward no:03** to KRIDL Vide Letter No::ಬಿಬಿಎಂಪಿ/ಪಿ.ಎಸ್.ಆರ್(4)/7660/ 2016-17 Dated: 19-10-2016 Amounting to **Rs.75.00 Lakhs.**

3. The Government of Karnataka in the notification ನಅಇ/ಎಂ.ಎನ್.ವೈ/2011ದಿನಾಂಕ:11-03-2011 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL under section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall executed and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
   b. Estimate shall be prepared by BBMP at current 2016-17 PWD of Bangalore Circle and administrative approved by the BBMP and entrusted with 8% KRIDL and 1% Labour Welfare Cess charges
   c. Competent authority will accord the Administrative approval and technical Sanction will be accorded by competent authority of BBMP.

SL. No	Name of works	Work Code	Amount (in Lakhs)
1.	Asphalting to roads and improvements to drains in Attur layout 6th, 7th, 8th and 9th main road of Attur ward no:03	003-17-000011	75.00 Lakhs

5. The work will be completed within **3 months** from the date of handing over of clear site, release of funds, clearance of estimate, works. Order/ agreement whichever is later.

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Executive Engineer
Yelahanka Division
Yelahanka Zone
Bruhat Bangalore Mahanagara Palike

6. Defect liability period shall be 2 years from the date of completion of this work.

7. The mobilization advance shall be adjusted in the final bill.

8. a. if the rates of certain items of works not found in the SR then the same shall be obtained from SR of Minor Irrigation/ National Highway/PRED/KUWS&DB

   b. For item not found in any of the SR data rate shall be prepared and got approved from the competent authority.

9. BBMP shall prepare bills as per execution and Q.C. Reports which shall be obtained from third party Bangalore whose payment of 0.35% of the estimated cost shall be paid through the second party (i.e KRIDL) as per agreement norms between BBMP and KRIDL

10. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work .

11. BBMP shall prepare bill, which be certified by the competent authority of BBMP and shall be sent to account section for payment.

12. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to the Commissioner, BBMP, Whose decision is final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

First Party

Executive Engineer
Yelahanka Division
Bruhat Bangalore Palike

Witness:-

1)

Assistant Executive Engineer
Byatarayanapura Sub-division
KRIDL, BBMP, Bangalore

2)